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No Question Answer 

1. The Public Utility Statements are expired. 

These are the Tenderer’s (with the most 

economically winner tender) responsibility to 

extend them? 

Extending or renewing the public utility 

statements, going though with the E-Utility 

procedure, is the responsibility of the winning 

bidder. 

The price of these procedures should be 

planned to budget line 12100. 

2. The „Breakdown of the lump sum price” 

include demolition and construction of fence. 

For the non-movable fences should there be a 

fence of the same quality as the available? 

In case of the bicycle road next to road No. 

5511, the following budget item contains the 

related works: „Demolition of fence, 

construction of fence on a new land area (with 

7 gates)”. 

In case of the bicycle road next to road No. 

55126, the related works can be found in the 

following budget item: „Demolition of gate, 

construction of gate on a new land area”. 

The bidder should put in an estimate budget  

for the new elements of the fence and the new 

gates. 

 Between 9+307 km – 14+926.73 km segment: 

3. On the planed bicycle road trail, we found 

Double flange service connectors with the 

hydrant valve. D. Contracting Authority please 

to be informed to us that we should be 

calculate with replacement of these are. 

The hydrants on the following km segments: 

0+440, 2+550, 3+410, 4+406 of the bicycle 

road trail are in between 1,87 – 2,39 m in 

clearance. The prescribed distance of clearance 

is 1,5km, therefore the replacements should 

not be part of the estimated budget. 
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4. The „Breakdown of the lump sum price” 

include 1.250 m3 „Forming of dam earthwork, 

with humousing, grassing” and 750 m3 

„Putting dam into good form earthwork, with 

humousing, grassing”. Please specify where 

should be done the work. 

Next to the bicycle road trail, in accordance 

with the attached drawings, there is an existing 

dam of cca. 2500m length. Putting this dam 

into good form is needed with cca. 0,3 m3/fm 

merits. 

Next to the bicycle road trail, in accordance 

with the attached drawings, in cca. 2500m 

length there are no dams. Here new dams 

should be formed with cca. 0,5 m3/fm mertis. 

5. On the Technical Description include in the 

crossings 25 cm layer FZKA but on the cross-

sections 20 cm. Please provide the exact layer 

thickness and if necessary please to modify the 

„Breakdown of the lump sum price”. 

In the cross-sections, in accordance with the 

budget notice and the technical despcription, 

25 cm layer of FZKA should be included. 

6. The „Breakdown of the lump sum price” 

include 432 m one-sided guard railing. Please 

to give full technical details. (N2 or H1) 

The one-sided guard railing should be built by 

following N2 regulations. 

 Between 9+307 km . segment of road laballed 5511 and the border crossing station: 

7. The „Breakdown of the lump sum price” 

include 169 m guard rail, for cyclists. 169 m 

has on the 0+800 km segment and 99 m has on 

the 1+250 km. If necessary on the 1+250 

segment please to modify the „Breakdown of 

the lump sum price”. 

Between 1+240 kg segments of the bicycle 

road trail implementing cyclists’ guard rail 

should not be in the estimated budget. 

8. On the 0+820 km segment there is a cross 

canal. It has one side a front head, and the far 

side has a ferro-concrete bulkhead. The 

„Breakdown of the lump sum price” is not 

include the ferro-concrete bulkhead. Please to 

modify the „Breakdown of the lump sum 

price”. 

Budget line 42602 includes the construction of 

the bulkhead. (closing walls, falsework and 

concreting, compression, decomposition and 

aftercare of the mould). B 

Budgeting should be based on the item’s unit 

price. 

9. Please provide us where it will be built 3,5 m3 

AC 11 overlay. 

The 5cm thick AC 11 overlay should be used 

at the cross-section of the end segment. 

10. On the Technical Description include in the 

crossings 5 cm AC 11 binder and 25 cm FZKA 

layer  but on the cross-sections there is 7 cm 

AC 11 binder and 20 cm FZKA. Please 

provide the exact layer thickness and if 

necessary please to modify the „Breakdown of 

the lump sum price”. 

At the cross-section, in accordance with the 

budget notice and the technical description, the 

FZKA layer should be 25 cm thick with 5 cm 

thick AC 11 binder. 

11. Do we understand right that „Breakdown of 

the lump sum price” file doesn’t contain costs 

of „Archeological” because subsection (10) of 

section 22 of  Act LXIV. of 2001 (Kötv.) so 

provides? 

Yes, the bidder understand it right. 

 

 


