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No Question Answer 

1. The Public Utility Statements are expired. 
These are the Tenderer’s (with the most 
economically winner tender) responsibility to  
extend them? 

Extending or renewing the public utility 
statements, going though with the E-Utility 
procedure, is the responsibility of the winning 
bidder. 
The price of these procedures should be 
planned to budget line 12100. 

2. The „Breakdown of the lump sum price” 
include demolition and construction of  f ence. 
For the non-movable fences should there be a 
fence of the same quality as the available? 

In case of the bicycle road next to road No. 
5511, the following budget item contains the 
related works: „Demolition of fence, 
construction of fence on a new land area (with 
7 gates)”. 
In case of the bicycle road next to road No. 
55126, the related works can be found in the 
following budget item: „Demolition of gate, 
construction of gate on a new land area”. 
The bidder should put in an estimate budget  
for the new elements of the fence and the new 
gates. 

3. The designed asphalt layers on the planned 
bicycle road trail cannot built due to the 
currently valid Highway Specification 
Standards. As a specialised constructor we 
propose using the following asphalt type and 
layer in as a wearing course: 
6,5 cm AC 16 alap-kopó (base layer-wearing 

Incorporation of the type of asphalt that was 
proposed by the addressee, is permitted by the 
“e-UT 05.02.11 Road Technical Specification 
- 3.1.3 section of Requirements for Mixtures of 
Asphalt Pavements for Road Structures”, 
which came into effect on 01 January 2019, 
which allows the installation of the following 
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course) 
We kindly ask the Contracting Authority to 
investigate the feasibility of the proposed 
asphalt layer.  
 

asphalt mixture: 6.5 cm AC 16 asphalt base - 
wear layer (at road connections, 10.0 cm vtg.) 
Changes to the asphalt type require the 
preparation of an overlay plan and the 
approval of the Transportation Authority. 
The tenderer must submit its bid on the basis 
of the issued technical documentation, budget 
call and construction permit. 

 Between 9+307 km – 14+926.73 km segment: 

4. On the planed bicycle road trail, we found 
Double flange service connectors with the 
hydrant valve. D. Contracting Authority please 
to be informed to us that we should be 
calculate with replacement of these are. 

The hydrants on the following km segments: 
0+440, 2+550, 3+410, 4+406 of the bicycle 
road trail are in between 1,87 – 2,39 m in 
clearance. The prescribed distance of clearance 
is 1,5km, therefore the replacements should 
not be part of the estimated budget. 

5. The „Breakdown of the lump sum price” 
include 1.250 m3 „Forming of dam earthwork, 
with humousing, grassing” and 750 m3 
„Putting dam into good form earthwork, with 
humousing, grassing”. Please specify where 
should be done the work. 

Next to the bicycle road trail, in accordance 
with the attached drawings, there is an existing 
dam of cca. 2500m length. Putting this dam 
into good form is needed with cca. 0,3 m3/fm 
merits. 
Next to the bicycle road trail, in accordance 
with the attached drawings, in cca. 2500m 
length there are no dams. Here new dams 
should be formed with cca. 0,5 m3/fm mertis. 

6. On the Technical Description include in the 
crossings 25 cm layer FZKA but on the cross -
sections 20 cm. Please provide the exact layer 
thickness and if necessary please to modify the 
„Breakdown of the lump sum price”. 

In the cross-sections, in accordance with the 
budget notice and the technical despcription, 
25 cm layer of FZKA should be included. 

7. The „Breakdown of the lump sum price” 
include 432 m one-sided guard railing. Please 
to give full technical details. (N2 or H1) 

The one-sided guard railing should be built by 
following N2 regulations. 

 Between 9+307 km . segment of road laballed 5511 and the border crossing station: 

8. The „Breakdown of the lump sum price” 
include 169 m guard rail, for cyclists. 169 m 
has on the 0+800 km segment and 99 m has on 
the 1+250 km. If necessary on the 1+250 
segment please to modify the „Breakdown of 
the lump sum price”. 

Between 1+240 kg segments of the bicycle 
road trail implementing cyclists’ guard rail 
should not be in the estimated budget. 

9. On the 0+820 km segment there is a cross 
canal. It has one side a front head, and the far 
side has a ferro-concrete bulkhead. The 
„Breakdown of the lump sum price” is not 
include the ferro-concrete bulkhead. Please to  
modify the „Breakdown of the lump sum 
price”. 

Budget line 42602 includes the construction of 
the bulkhead. (closing walls, falsework and 
concreting, compression, decomposition and 
aftercare of the mould). B 
Budgeting should be based on the item’s unit 
price. 

10. Please provide us where it will be built 3,5 m3 
AC 11 overlay. 

The 5cm thick AC 11 overlay should be used 
at the cross-section of the end segment. 

11. On the Technical Description include in the 
crossings 5 cm AC 11 binder and 25 cm FZKA 
layer  but on the cross-sections there is 7 cm 
AC 11 binder and 20 cm FZKA. Please 
provide the exact layer thickness and if 
necessary please to modify the „Breakdown of 
the lump sum price”. 

At the cross-section, in accordance with the 
budget notice and the technical description, the 
FZKA layer should be 25 cm thick with 5 cm 
thick AC 11 binder. 

12. Do we understand right that „Breakdown of Yes, the bidder understand it right. 
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the lump sum price” file doesn’t contain costs 
of „Archeological” because subsection (10) of 
section 22 of  Act LXIV. of 2001 (Kötv.) so 
provides? 

 

 


